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Agency (CAA):  CAA Technician Name: 

CAA Address: CAA Technician Phone: 
 
CAA Technician Email: 

Applicant Name: Co-Applicant Name: 

Property:  

Contractor: Contractor Address: 

Contract Amount: Contract Date: 

This Construction Contract (“Contract”) is based on the Maine Attorney General’s model contract for home 
construction, repair, or remodeling drafted by the Public Protection Unit of the Maine Attorney General in an 
attempt to meet requirements of 10 M.R.S.A. §§ 1486-90, Home Construction Contracts.  Neither the Maine 
Attorney General nor the Home Accessibility and Repair Program (“Program”) guarantees that this Contract 
satisfies all legal requirements. 

1. PARTIES TO THIS CONTRACT
This Contract is between the above-named “Applicant” and “Contractor.”

2. LOCATION OF WORK
Contingent upon receipt of funds, the Applicant intends to rehabilitate the above-named “Property.”

3. CONTRACT PRICE
The Contract price as set forth in the Contractor’s bid is $     all in accordance with 
the estimate, plans, and specifications which are attached hereto as Exhibit A and expressly incorporated herein 
by reference and made a part hereof.  If Applicant does not receive financing to cover the cost of the 
Contractor’s bid, this Contract is null and void. 

4. COMMENCEMENT AND COMPLETION DATES
a. Start Date:  Contractor shall start work on or about . 

b. End Date:  The Contractor shall thereafter diligently pursue and execute the work, weather
permitting, and complete the work prior to     .

c. It is further agreed that failure of the Contractor to perform any work under this Contract for a
period of five (5) consecutive working days at any time after commencement of the work,
without written consent of Applicant, shall constitute a breach of the Contract; and Applicant
may, by written notice terminate his/her obligations hereunder and Contract for or otherwise
effect the completion of any of the work then uncompleted by the Contractor and/or assess
liquidated damages in the amount of $50.00 per day for every working day that Contractor is not
at the site without Applicant approval until such time the Contract is terminated.

d. Any liquidated damages recovered shall be applied as a principal reduction to the outstanding
balance of the loan or if a grant shall be refunded to Maine State Housing Authority
(MaineHousing).  Applicant may set-off against the Contract price the cost and expenses of
completing such work.  In the event Applicant has at the time of the breach and termination paid
to Contractor an amount in excess of the fair value of the work then completed, Contractor shall
refund to Applicant promptly upon demand an apportioned amount of the total sum paid by
Applicant subject to the Resolution of Disputes provision of Section 14 below.

5. METHOD OF PAYMENT
The above-named “Escrow Agent” is holding the funds for the performance of this Contract.  Contractor and 
Applicant agree to comply with the terms of a Construction Escrow Agreement between the Escrow Agent, the 
Contractor and Applicant of near or even date herewith.  Contractor shall be compensated for services in 
accordance with said Construction Escrow Agreement.  
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6. ACCESS TO CONTRACTOR’S RECORDS
Applicant and the Escrow Agent shall be afforded access at all times to inspect the work and they may at times 
inspect Contractor’s books, records, correspondence, construction drawings, receipts, vouchers, payrolls, and 
agreements with sub-contractors relating to this Contract.  Contractor shall preserve all such records for a 
period of two (2) years after final payment hereunder. 

7. LIENS
Contractor agrees to keep the Property free from recorded mechanics’ liens arising out of this Contract.  As a 
condition to receiving final payment hereunder, Contractor shall deliver to Applicant a complete release of all 
liens arising out of this Contract.  

8. WARRANTIES
The Contractor provides the following express warranty:

Contractor warrants all work for a period of one year.  
In addition to any additional warranties agreed to by the parties, the Contractor warrants that the work will be 
free from faulty materials, constructed according to the standards of the building code applicable for this 
location, constructed in a skillful manner, and fit for habitation or appropriate use.  The warranty rights and 
remedies set forth in the Maine Uniform Commercial Code apply to this Contract. 

9. PERMITS AND FEES
Contractor shall comply with all applicable building, zoning, environmental, and land use laws, regulations, and 
ordinances.  Contractor shall give all notices required by and comply with all applicable laws, ordinances and 
codes of the municipality where work is being performed and the State of Maine.  Contractor shall at his/her own 
expense secure and pay fees or charges for all permits required for the performance of the work.  Contractor 
shall provide copies of such notices and permits to the Applicant and the Escrow Agent. 

10. INDEMNIFICATION AND INSURANCE
Contractor shall indemnify and hold Applicant, Escrow Agent, and MaineHousing harmless for liability for any 
bodily injury, property damage or other claims or demands of third parties resulting from performance of the 
work by Contractor.  Contractor shall obtain, maintain and furnish evidence of general commercial liability 
insurance coverage in an amount no less than $2,000,000 aggregate coverage and $1,000,000 for each 
occurrence for bodily injury, death and property damage arising out of the work to be performed by Contractor 
and shall procure any worker’s compensation insurance required by law. 

11. RELEASE AND HOLD HARMLESS
Applicant agrees to assume all risk of injury, harm or damage to his/her person or property which may arise as a 
result of the performance of the Contract by Contractor and does hereby release and agree to indemnify and 
hold harmless MaineHousing, the CAA, their agents, officers and employees from any and all liability actions, 
damages and claims of any kind and nature whatsoever for injury or harm that might arise in connection with the 
use of the Contract, the Contractor’s performance of the Contract and/or Applicant’s participation in the 
Program. 

12. COOPERATION
Applicant shall cooperate with Contractor to facilitate performance of the work, including the reasonable 
movement of rugs, coverings and furniture.  Contractor recognizes that the premises may be occupied during 
the course of the work and Contractor agrees to make reasonable efforts to lessen the inconvenience 
occasioned to the occupants during work to the extent possible, including, but not limited to, the keeping of the 
premises clean and orderly during the course of the work.  Applicant shall permit Contractor to make reasonable 
use of existing utilities for the performance of the work and all such use shall be at the expense of the Applicant.  

13. CHANGE ORDERS
Any alteration or deviation from the contractual specifications presented in Exhibit A require a written Change 
Order approved and signed by the Escrow Agent, the Contractor and the Applicant prior to Contractor 
performing any additional work. 

14. RESOLUTION OF DISPUTES
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Disputes between the Applicant and the Contractor may arise from time to time during the life of the 
rehabilitation project.  Under Maine law 10 M.R.S.A. §§1487 (8), the parties to a home construction contract 
may agree to settle disputes arising under the contract by jointly paying for one of the following: Please select 
one of the following options:  
     binding arbitration as regulated by the Maine Uniform Arbitration Act with the parties agreeing to accept as 
final the arbitrator’s decision.                If selected:  Client initials ______ Contractor initials ______ 
     non-binding arbitration, with the parties free to not accept the arbitrator’s decision and to seek satisfaction 
through other means, including a lawsuit.      If selected:  Client initials ______ Contractor initials ______ 

     mediation, with the parties agreeing to enter into good faith negotiations through a neutral mediator in order 
to attempt to resolve their differences.     If selected:  Client initials ______ Contractor initials ______ 

The Program that finances this work requires disputes to be resolved in accordance with the above selected 
option. 

15. ADDITIONAL PROVISIONS
a. The Contractor shall comply with the applicable regulations of the Secretary of Labor, United

States Department of Labor, made pursuant to the so-called “Anti-Kickback Act” of June 13,
1934 (48 Stat. 94B; 62 Stat. 862; Title U.S.C., Section 874; and Title 40 U.S.C., Section 276c),
and any amendments or modifications thereof, shall cause appropriate provisions to be
inserted in subcontracts to insure compliance therewith by all subcontractors subject thereto
and shall be responsible for the submission of statements required of subcontractors
thereunder, except as said Secretary of Labor may specifically provide for reasonable
limitations, variations, tolerances and exemptions from the requirements thereof.

b. The Contractor shall not discriminate against any employee or applicant for employment
because of race, color, religion, sex, sexual orientation, ancestry, age, physical or mental
disability, or familial or marital status and in the case of employment, genetic information or
national origin.  Contractor will take affirmative action to ensure that employees and applicants
for employment are treated during employment without regard to their race, color, religion, sex,
ancestry, age, physical or mental disability, or familial or marital status and in the case of
employment, genetic information or national origin.

c. The Contractor, by execution of this Contract, certifies that neither it nor its principals are
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participation in this transaction by any Federal department or agency.

d. NOTE:  If this Contract is being used by contractors who sell door to door it must meet any
applicable requirements of 32 M.R.S.A. §§ 4661-4671, Consumer Solicitation Sales Act; 32
M.R.S.A. §§ 14501-14512, Door to Door Home Repair Transient Sellers; and 9-A M.R.S.A. §§ 
3-501-3-507; Home Solicitation Sales, including a description of the consumer’s right to avoid
the Contract.  If this Contract includes installation of insulation in an existing residence it must
contain a detailed description of the insulation as required by 10 M.R.S.A. § 1482.  If this
Contract includes construction of a new residential building or a new addition to an existing
residence, it must contain a statement that 10 M.R.S.A. §§ 1411-1420 establishes minimum
energy efficient building standards for new residential construction, and whether this building or
addition will meet or exceed those standards.

16. ASSIGNMENTS
Contractor shall not assign the benefits of the Contract nor delegate its duties thereunder without written 
consent of Applicant and Escrow Agent.  

17. MAINE ATTORNEY GENERAL ADVISORY
Applicants are strongly advised to visit the Maine Attorney General’s publicly accessible website to obtain 
current information on how to enforce their rights when constructing or repairing a home at:  

http://www.maine.gov/ag/consumer/law_guide_article.shtml?id=27919  or contact the Attorney General’s Office 
by mail or phone at 6 State House Station, Augusta, ME 04333 (207) 626-8800 / TTY # (207) 626-8865. 

http://www.maine.gov/ag/consumer/law_guide_article.shtml?id=27919
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18. JOB SPECIFICATIONS CERTIFICATION
The attached Job Standards and Specifications pertain to the Construction Contract between the 
following Applicant(s) and the Contractor: 

CONTRACTOR: 
The undersigned Contractor certifies that he/she has performed an on-site pre bid walk-thru and has reviewed 
and agrees to perform the work described in the attached Job Standards and Specifications (Appendix A to the 
Construction Contract). ANY and ALL changes to these specifications, regardless of any cost, must be by a 
written Change Order and pre-approved by MaineHousing. 

Contractor Representative Signature Date 

Contractor Representative Name (printed) 

APPLICANT: 
The undersigned Applicant(s) certifies that he/she has participated in the development of the attached Job 
Standards and Specifications (Appendix A to the Construction Contract). After careful review, the Applicant(s) 
understand and accept the work described. Only the work listed in the attached Job Standards and 
Specifications will be performed. ANY and ALL changes to these specifications, regardless of any cost, must 
be by a written Change Order and pre-approved by MaineHousing. 

Signed by all owners of the property: 

Applicant Signature Date 

Co-Applicant Signature Date 

19. AUTHORIZED SIGNATURES

Applicant 

Signed by all owners of the property: 

Applicant Signature Date 

Co-Applicant Signature Date 

Contractor

Contractor Representative Signature Date 

Contractor Representative Name 

Escrow Agent 

Signature of Escrow Agent Representative Date 

Escrow Agent Representative Name 
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CONTRACT ADDENDUM 
MAINE ATTORNEY GENERAL  

HOME CONSTRUCTION WARNING STATEMENT 

If you are thinking about building a new home or 
repairing your existing home, here are some things 
you should know. 

Contractors Are Not Licensed – Buyer Beware! 
Home contractors are not licensed or regulated by 
the State of Maine.  The old saying “Buyer Beware” 
applies.  While some towns and cities have adopted 
building codes and enforced them, others have not.  
We recommend that you talk to your town’s code 
officials before you begin construction.  Although 
home construction contractors are not licensed, 
some building trades are licensed.  Plumbers, 
electricians, oil burner technicians, and installers of 
mobile and modular homes are licensed in Maine.  
For more information on these licensed trades, go 
to http://www.maine.gov/pfr/ 

Always Check Contractors References 
The Attorney General receives more complaints 
about home contractors than about almost any 
other business.  We strongly recommend that you 
ask any contractor you are considering hiring for 
several references and that you follow up on them.  
It is also a good idea to check with your local 
building supply companies or real estate brokers.  
They will know the dependable contractors in your 
area.   

Written Contracts Are Required 
For all home construction and home improvement 
projects over $3,000, Maine law requires a written 
contract with a specific provision that prohibits 
payment up front of more than one third of the 
contract price.  When a contractor asks you for any 
money up front, make sure that the money is being 
used to purchase materials for your project.  Ask for 
receipts and for a lien waiver from subcontractors.  
A model contract that meets State law can be found 
in Chapter 18 of the Maine Attorney General’s 
Consumer Law Guide.  Go to 
http://www.maine.gov/ag/consumer/law_guide_artic
le.shtml?id=27938 

Be Careful with Construction Loans 
If a lender is financing your construction project, 
make sure that you know your lender and that you 
understand how your loan proceeds will be 
disbursed and how subcontractors will be paid.   

Home Contractors Complaints Received by the 
Attorney General 
For a listing of home contractors the Attorney 
General’s Consumer Mediation Service has 
received complaints against, go to:  
http://www.maine.gov/ag/consumer/complaints/inde
x.shtml

You can also call the Attorney General’s Consumer 
Protection Division at 1-800-436-2131.  The Better 
Business Bureau also provides information on 
companies.  Go to www.bosbbb.org  or call (207) 
878-2715.

Home Contractors the State Has Sued 
In the recent past the State has successfully sued 
the following home contractors for poor 
workmanship or failure to complete jobs: State of 
Maine v. Daniel B. Tucci, a/k/a Dan the Handyman, 
and TPDF, LLC; In re: Thomas J. Hutchinson 
Contractor, Inc. and Thomas J. Hutchinson; State of 
Maine v. Joel David Poirier; State of Maine v. Joel 
D. Poirier and Poirier Construction Company, Inc.;
State of Maine v. Maine Coast Log Homes, Timber
Pine Construction, and Mark A. Holmes; State of
Maine v. Jeffrey C. Scott, d/b/a Molunkus Stream
Construction; State of Maine v. CBS Enterprises
(Kimberly Mark Smith and David J. Blais),State of
Maine v. Frederic Weinschenk d/b/a Ric
Weinschenk Builders Inc.; State of Maine v. Stephen
Lunt d/b/a Lakeview Builders, Inc.; State of Maine v.
Bob Burns d/b/a Better Homes; State of Maine v.
Albert H. Giandrea d/b/a AG’s Home Quality
Improvements, Inc.; State of Maine v. Al Verdone;
State of Maine v. Mikal W. Tuttle, d/b/a MT
Construction, DMI Industries, and MT Construction,
Inc. The Androscoggin County District Attorney has
obtained a theft conviction against home contractor
Harold Soper. State of Maine v. Harold Soper.
Even when our lawsuits have been successful,
we have been unable to collect a significant
portion of the judgments because the builders
are bankrupt, judgment proof, or have left the
state. We strongly recommend that you
research a contractor’s record before you begin
any construction project.
Your Home Construction Rights 
Chapter 17 of the Maine Attorney General’s 
Consumer Law Guide explains your rights when 
constructing or repairing your home.  Chapter 18 of 
the Consumer Law Guide is a model home 
construction contract that meets the statutory 
requirements for any home construction contract 
over $3,000.  Go to 
http://www.maine.gov/ag/consumer/law_guide_artic
le.shtml?id=27938 

As of September 1, 2006, this entire statement 
must be an addendum to any home 
construction contract for more than $3,000, as 
required by 10 M.R.S.A. Chapter 219-A

http://www.maine.gov/pfr/
http://www.maine.gov/ag/consumer/law_guide_article.shtml?id=27938
http://www.maine.gov/ag/consumer/law_guide_article.shtml?id=27938
http://www.maine.gov/ag/consumer/complaints/index.shtml
http://www.maine.gov/ag/consumer/complaints/index.shtml
http://www.bosbbb.org/
http://www.maine.gov/ag/consumer/law_guide_article.shtml?id=27938
http://www.maine.gov/ag/consumer/law_guide_article.shtml?id=27938
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Agency (CAA):  CAA Technician Name: 

CAA Address: CAA Technician Phone: 

CAA Technician Email: 

Applicant Name: Co-Applicant Name: 

Property:  

Contractor: Contractor Address: 

Contract Amount: Contract Date: 

1. PARTIES TO THIS AGREEMENT
This Agreement is between the above-named Applicant, Contractor and Escrow Agent.

2. AGREEMENT DATE AND AMOUNT
This Agreement is entered into on   in conjunction with the following funds (“Escrowed Funds”): 

Home Accessibility and Repair Program Grants 
Home Repair $ 
Older Adult Home Repair $ 
Emergency Home Repair $ 
Emergency Manufactured Home Repair $ 
Accessibility $ 

GRANT AWARD $ 
Other Funding Contribution $ 
PROJECT TOTAL $ 

3. DEPOSIT
The Applicant has deposited $    (the “Escrowed Funds”) with the Escrow Agent for work described in Appendix A 
to a Construction Contract for near or even date between the Applicant and the Contractor as may be modified by Change Orders 
executed by the Applicant, the Contractor and the Escrow Agent (the “Work”).  The Applicant and the Contractor agree to comply 
with the terms of the Construction Contract which is incorporated herein.  
4. USE OF FUNDS
The Escrowed Funds will be held by the Escrow Agent for work described in the Job Standards and Specifications attached as 
Exhibit A to the Construction Contract of near or even date between the Applicant and the Contractor as may be modified by 
Change Orders executed by the Applicant, the Contractor, and the Escrow Agent (the “Work”).  The Applicant and the Contractor 
agree to comply with the terms of the Construction Contract which is incorporated herein. 

5. AUTHORIZATION
Escrow Agent is authorized and directed to disburse the Escrowed Funds in accordance with this Agreement.  Provided however, 
if Applicant and Escrow Agent do not receive financing to cover the cost of Contractor’s price, this Agreement is null and 
void. 

6. DISBURSEMENTS
The Escrow Agent shall withhold a minimum of ten percent (10%) of the Escrowed Funds until all Work has been completed to the 
satisfaction of the Escrow Agent and the Applicant.  The Escrow Agent shall not make any disbursements until the Contractor has 
provided the Escrow Agent and Applicant with copies of any required permits.  The Escrow Agent shall disburse funds only for any 
of the Work which is (a) completed, (b) approved by the Applicant, (c) inspected by the Escrow Agent, and (d) approved by the 
Escrow Agent.  For each requisition the Contractor shall submit invoices for materials and the portion of the Work completed 
through the date of the requisition and lien waivers from all subcontractors who performed any of the Work through the date of the 
requisition.  The Escrow Agent shall withhold final payment until the Escrow Agent has received a certificate of occupancy from the 
municipality where the Work was performed, if applicable, and has conducted a final inspection of the Work and certified that the 
Work is complete.   
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7. CHANGE ORDERS
The Escrow Agent will not pay for any work beyond that called for in the original Construction Contract unless a written Change 
Order has been approved and signed by the MaineHousing, Escrow Agent, the Contractor, and the Applicant.  The Escrow Agent 
may require additional funds to be deposited into the Escrowed Funds to pay for increased costs so that at all times there remain 
sufficient Escrowed Funds to pay for the Work.    

8. DISPUTE RESOLUTION
The Contractor and the Applicant will notify the Escrow Agent of any disputes between them.  The Escrow Agent shall, within fifteen 
working days from receipt of a complaint, organize an informal meeting with the Applicant and the Contractor.  The Home Repair 
Program may inspect any of the work at any time and may participate in any informal meeting.  If the informal conference produces 
a resolution to the dispute, the Escrow Agent shall prepare and the Contractor and Applicant shall sign a document that plainly 
states the agreed upon resolution.  If the meeting does not result in a resolution, the Escrow Agent shall document the results of the 
meeting and how the parties disagree.  If the Escrow Agent, the Contractor, and the Applicant cannot come to a resolution of the 
matter, then the issue shall be resolved in accordance with the dispute resolution choice agreed upon in the Construction Contract. 
The Escrow Agent is responsible for arranging the dispute resolution in accordance with the choice the parties agreed upon in the 
Construction Contract. The Escrow Agent will keep MaineHousing updated on the progress of the dispute resolution.  

The Applicant and Contractor shall be responsible for splitting the cost of the dispute resolution choice agreed upon in the 
Construction Contract. The parties will each pay their own attorneys’ fees and other costs. 

9. MECHANICS LIENS
The Escrow Agent assumes no liability for mechanics liens filed in connection with any of the work.  This Agreement is duly 
executed by the parties set forth below. 

10. REMAINING PROCEEDS
If there are Escrowed Funds remaining after final payment, those funds shall be returned to the provider of the unexpended funds.

11. BREACH OF TERMS

The Owner understands that the labor and materials outlined in the Job Standards and Specifications in the Construction Contract 
and this Agreement will be provided to the Owner at no cost. The Owner further understands that if the Owner fails to comply with 
the terms of the Construction Contract or this Agreement or refuses to allow the contractor to complete the work outlined in the Job 
Standards and Specifications, the Owner will be in breach of the terms and may be required to repay the Escrowed Funds in an 
amount equal to the cost of the HARP improvements. If a breach occurs, Notice will be provided to the Owner by CAA or 
MaineHousing and Owner will be required to repay amounts owed within sixty (60) days of receipt of the Notice. 

12. MISCELLANEOUS
If any part of this Agreement is held to be unenforceable or void, such fact shall not affect the validity or enforceability of the 
remaining parts of this Agreement.  The provisions of this Agreement shall be binding upon and inure to the benefit of the heirs, 
successors, and assigns of the parties.  This Agreement shall be construed in accordance with and governed by the laws of the 
State of Maine.  

Applicant (Owner) Contractor 

Applicant Signature Date Contractor Representative Signature Date 

Co-Applicant Signature Date Contractor Representative Name 

Escrow Agent

Signature of Escrow Agent Representative Date 

Escrow Agent Representative Name 



HOME ACCESSIBILITY AND REPAIR PROGRAM (HARP) 
GRANT AGREEMENT 

Prepared by MaineHousing Page 8 of 15 Grant Agreement HARP 01/01/2025 

Agency (CAA): CAA Technician Name: 

CAA Address: CAA Technician Phone: 
(Street, City, State, Zip) 

CAA Technician Email: 

Applicant Name: Co-Applicant Name: 

Property:  
(Street, City, State, Zip)

Grant Amount: Grant Agreement Date:

1. PARTIES TO THIS AGREEMENT:  This Grant Agreement is between the above-named Applicant(s) (“Grantee”) and
Community Action Agency (CAA).

2. FUNDS:   CAA will provide the Grant Amount referenced herein to the Grantee from the Home Accessibility and Repair
Program funded by the Maine State Housing Authority (Grant Funds), effective on the above-referenced Agreement Date, as
follows:

Grant Funds 

Home Repair $ 

Older Adult Home Repair 

Emergency Home Repair $ 

Emergency Manufactured Home Repair $ 

Accessibility $ 

TOTAL GRANT FUNDS $ 

3. USE OF FUNDS:  The Grant Funds will be used to pay for the work described in the Construction Contract executed by the
Grantee and a Contractor and approved by CAA.  Any change to the work outlined in the Construction Contract requires a
written Change Order approved by the Contractor, the Grantee, and CAA.  Grantee acknowledges that the Grant Funds are
to be used for necessary health and safety repairs including accessibility repairs and that these funds cannot be used for
cosmetic or non-health and safety related repair.

4. DISBURSEMENTS:  CAA will hold the Grant Funds in an escrow on behalf of Grantee and make payments to the contractor in 
accordance with the Construction Escrow Agreement.

5. COOPERATION:  The Owner agrees to allow the contractor and CAA reasonable access to the home to perform the work.
The Owner understands that the labor and materials outlined in the Job Standards and Specifications in the Construction
Contract and Escrow Agreement will be provided to the Owner at no cost. The Owner further understands that if the Owner
fails to comply with the terms of the Construction Contract or Escrow Agreement or refuses to allow the contractor to
complete the work outlined in the Job Standards and Specifications, the Owner will be in breach of the terms and may be
required to repay the Grant Funds in an amount equal to the cost of the HARP improvements. If a breach occurs, Notice will
be provided to the Owner by CAA or MaineHousing and Owner will be required to repay amounts owed within sixty (60) days
of receipt of the Notice.

APPLICANT/OWNER (GRANTEE): CAA: 

Applicant/Owner Signature CAA Representative Signature 

Signature of Co-Applicant CAA Representative Name 

Date Date 

$ 

$ 
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Agency (CAA): CAA Technician Name: 

CAA Address: CAA Technician Phone: 
(Street, City, State, Zip) 

CAA Technician Email: 

Applicant Name: Co-Applicant Name: 

Property:  
(Street, City, State, Zip)

Contractor: Contractor Address: 

Completed by the Applicant: 

I (We), the undersigned have, on this date, participated in a pre-construction conference prior to the signing of a Construction Contract for the 
rehabilitation of my (our) Property at the above referenced address. 

I (We) acknowledge that I (we) understand the terms of the Construction Contract, the explanation of the work to be performed by the contractor, 
the roles of the CAA and the Rehab Tech, and our responsibilities during the construction phase.  I (We) have been given adequate explanations 
to our questions, if any, and are aware that assistance will be provided by CAA staff as requested.  I (We) further understand and acknowledge 
that the Home Accessibility and Repair Program assumes no responsibilities for the work performed and does not warrant any work performed.   

Applicable to pre-1978 homes only:  I (we) further certify that I (we) have been made aware of the dangers of lead based paint, and have 
received a copy of Protect Your Family From Lead in Your Home pamphlet.  I (We) understand that all children under 6 years of age must be 
temporarily relocated until all work is complete and dust wipe clearances are achieved.  I (We) have also received a copy of the Single Family 
Lead Hazard Presumption Notice. 

Applicant/Owner Signature Date 

Co-Applicant/Co-Owner Signature Date 

Completed by the Contractor: 

Building Permit required:  Yes  No If yes –copy must be placed in project file. 

If No, explain how you know that a permit is not required: 

 Contact with local CEO Office  Other Please Explain: 

Additional Comments: 

I, the undersigned, hereby certify that the pre-construction conference was held on this date between the homeowner(s,) Rehab Tech, and myself. 
I understand the procedures to be followed for change orders and requests for payment and inspections.  I understand and agree that the work 
performed must meet the standards required by the Home Repair Program and established by the job specifications.   

Contractor Representative Signature Date 

Contractor Representative Name (printed) 

Completed by the Agency: 

I, the undersigned, hereby certify that I participated in a pre-construction conference on this date. 

CAA Technician Signature Date 
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Agency (CAA): CAA Technician Name: 

CAA Address: CAA Technician Phone: 
(Street, City, State, Zip) 

CAA Technician Email: 

Applicant Name: Co-Applicant Name: 

Property:  
  (Street, City, State, Zip)

Contractor: Contractor Address: 
 (Street, City, State, Zip) 

Contract Amount: Contract Date: 

Applicant/Owner Disclosure 
Completed by the Applicant 

Complete both items A & B below and check appropriate box. 

(A) Presence of lead-based paint and/or lead-based paint hazards (check one below):

Known lead-based paint and/or lead paint hazards are present in this dwelling (explain below).

Owner has no knowledge of lead-based paint and/or lead paint hazards in this dwelling.

(B) Records and reports available to the owner  (check one below)

Owner has provided the CAA Lender with all available records and reports pertaining to lead-based paint and/or lead paint hazards
in this dwelling (list these documents below).

Owner has no reports or records pertaining to lead-based paint and/or lead hazards in this Dwelling

I certify, to the best of my knowledge, that the information provided is true and accurate. 

Applicant/Owner Signature Date Co-Applicant/Co-Owner Signature Date 

Presumption Notice to Owner 
Completed by the Rehab Tech 

In lieu of performing a lead based paint inspection and risk assessment in pre-1978 homes, the U.S. Department of Housing and Urban 
Development (HUD) requires the person performing your Property inspection to presume that all painted interior and exterior surfaces contain 
lead.  Any interior room containing more than two square feet of chipping or peeling paint is presumed to be a lead paint hazard.  Building 
components such as windows with more that 10 percent of surface area containing chipping or peeling paint is presumed to be a hazard.  If there 
is more than 20 square feet of chipping and peeling paint on the exterior of your home or more than nine square feet of bare soil that contains 
paint chips, these too are presumed to be a lead based paint hazards. 

All information related to lead-based paint generated from participation in the Program must be submitted to any future buyer of the property. This 
information includes a copy of the Single Family Lead Hazard Presumption Notice, the Lead Inspection report and the Summary of Lead Paint 
Hazard Reduction Activity report. 

Types of Presumption (check all applicable) 

Lead based paint is presumed to be present 

Lead-based paint hazards are presumed to be present 

A copy of the pamphlet "Renovate Right: Important Lead Hazard Information for Families, Childcare Providers, and Schools" has been 
provided to the homeowner. 
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Summary of Presumption of Lead Based Paint Hazards 

Item 
Location of Painted Surface Presumed to be 

Lead-Based Paint 
Presumed to be a 

Lead Hazard 
1. Bare Soil
Bare soil in excess of 9 square feet and containing
paint chips is presumed to be a lead hazard.

Yes No N/A 

2. Lead Dust Location
Presume visible chips and dust on floor and window
sills to be a lead hazard.

Yes No N/A 

3. Building Components (e.g., windows)
If 10% or more deteriorated paint, presume to be a
lead hazard.

Yes No N/A 

a. Windows & Trim Yes No N/A 

b. Doors Yes No N/A 

c. Floors Yes No N/A 

d. Walls Yes No N/A 

e. Baseboards Yes No N/A 

f. Exterior Siding Yes No N/A 

g. Exterior Porches/Steps Yes No N/A 

h. Other Yes No N/A 

Contact person for more information about the presumption: 

Contact: 
Organization: 
Address: 

  (Street, City, State, Zip) 

Phone Number: 

Certification of Accuracy

The following parties have reviewed the information contained in the presumption notice and certify, to the best of their knowledge, 
that the information provided is true and accurate. 

Presumption prepared by: 

CAA Rehab Tech Signature Date Rehab Tech Name  Date 

Signed by all owners of the property: 

Applicant/Owner Signature Date Co-Applicant/Co-Owner Signature  Date 
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Agency (CAA): CAA Technician Name: 

CAA Address: CAA Technician Phone: 

CAA Technician Email: 

Applicant Name: Co-Applicant Name: 

Property:  

Contractor: Contractor Address: 

Contract Amount: Contract Date: 

Date: Time In:

COMMENTS: 

CAA Technician Signature Date 

_________________________________________________________________________________________ 

____________________________________________ 

____________________________________________

_____________________________________________

_____________________________________________

____________________________________________
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CERTIFICATE OF FINAL INSPECTION 
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Agency (CAA): CAA Technician Name: 

CAA Address: CAA Technician Phone: 

CAA Technician Email: 

Applicant Name: Co-Applicant Name: 

Property:  

Contractor: Contract Date: 

I, the undersigned, hereby certify that the Contractor has satisfactorily completed the work, including all change orders, as outlined in 
the Construction Contract between the Applicant(s)/Owner(s) and the Contractor.  

By signing this Certificate of Final Inspection, 

1. The CAA Technician and Applicant(s)/Owner(s) certifies that the completed work is satisfactory and is in accordance with
the agreed upon project specifications; and

2. The Applicant(s)/Owner(s) certify that he/she received all product warranty information from the Contractor and/or
manufacturer.

3. The Applicant(s)/Owner(s) acknowledge that he/she received a Client Satisfaction Survey card which provides an
opportunity to provide MaineHousing with information about his/her experience with the Home Accessibility and Repair
Program Assistance Program.

Furthermore, by checking the box below, the CAA Technician certifies that the home meets applicable rehabilitation standards. 

 I certify that the house meets applicable rehabilitation standards. 

CAA Technician Signature Date 

Applicant/Owner Signature Date 

Co-Applicant/Co-Owner Signature Date 

__________________________________________________________________________

_____________________________________
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CONTRACTOR PAYMENT REQUEST 
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Agency (CAA):  CAA Technician Name: 

CAA Address:  CAA Technician Phone: 

 CAA Technician Email: 

Applicant Name:  Co-Applicant Name: 

Property: Contractor: 

Contract Total: Contract Date: 

TYPE OF PAYMENT:  Final   In Progress % of work completed as outlined in the Contract. 

CONTRACTOR: 

I hereby request an inspection to receive payment #  for the amount of $  

I certify that I have satisfactorily completed the necessary work to justify this request. Cost breakdown/itemized invoice(s) 

attached. 

Contractor Representative Signature Date 

Contractor Representative Name 

CAA INSPECTOR: 

I hereby certify that all work is completed as indicated on the Contractor’s payment request/itemized invoice and in accordance with all 
applicable specifications and standards. I hereby recommend approval of the payment to the Contractor in the following amount 

Payment Amount $ 

CAA Technician Signature Date 

CAA Technician Name 

CONTRACTOR CERTIFICATE AND RELEASE OF LIENS 

Regarding the Construction Contract entered into between the Applicant and Contractor identified above, for work performed on the above-
referenced Property in accordance with the agreed upon project specifications, the Contractor certifies/states as follows: 

1. There is due from and payable by the Applicant to the Contractor, the amount of   $  pursuant to the 
Construction Contract and duly approved Change Orders. 

2. All work invoiced under the Construction Contract has been performed in accordance with the terms thereof, and that there are no
unpaid claims for materials, supplies or equipment and no claims of laborers or mechanics for unpaid wages arising out of the
performance of the Construction Contract.

3. That upon receipt of the payment stated in Paragraph 1 hereof, the Contractor does hereby release the Applicant from any and all
claims arising under or by virtue of this invoiced amount; provided, however, that if for any reason the Applicant does not pay in full
the amount stated in Paragraph 1 hereof, the unpaid amount will become the amount which the Contractor has not released.

Contractor Representative Signature Date 

Contractor Representative Name 
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SUMMARY OF LEAD PAINT HAZARD REDUCTION ACTIVITY 
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Agency (CAA): CAA Technician Name: 

CAA Address: CAA Technician Phone: 

CAA Technician Email: 

Applicant Name: Co-Applicant Name: 

Property:  

Contractor: Contract Date: 

Date(s) of Clearance Inspection(s): Summary Report Prepared by: 

Summary Results of Clearance Testing: 

 Visual inspection cleared – all work was performed in accordance with specifications. 

 All dust wipes samples passed. 

 Visual inspection and/or dust wipes samples failed. 

The following list outlines those components that were treated for lead hazards. In some cases the component may have been 
replaced, in others, the lead paint may have been stabilized or covered.  It is important to understand that not all of the lead has 
been removed and that many leaded surfaces may remain in the unit and the building. Lead-based paint on building components in 
good condition and that is maintained properly, is generally not hazardous so long as the owner or tenant does not disturb the 
leaded surface by sanding, scraping or otherwise remodeling or renovating. The list below summarizes where lead hazard control 
work was performed and the kind of treatment applied to that surface. 

ROOM SURFACES CONTAINING LEAD TREATMENT 

EXTERIOR AREAS SURFACES CONTAINING LEAD TREATMENT 

It is important to understand that not all surfaces containing lead-based paint are hazardous. Generally, those surfaces containing 
lead based paint that are chipping or peeling or are a friction or impact surface such as windows and doors represent the most 
significant lead hazards. Wall, ceiling, and trim surfaces containing lead-based paint in good condition are generally not hazardous 
unless they are sanded, scraped, or otherwise disturbed through renovations or remodeling. 

Contact the CAA listed above for more information about this summary report. 

_______________________________________________________________________
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